
S E C T I O N   9 0 5  --  P R O P O S A L   (CONTINUED) 
 
I (We) further propose to execute the attached contract agreement (Section 902) as soon as the work is awarded to me (us), and 
to begin and complete the work within the time limit(s) provided for in the Specifications and Advertisement.  I (We) also 
propose to execute the attached contract bond (Section 903) in an amount not less than one hundred (100) percent of the total of 
my (our) part, but also to guarantee the excellence of both workmanship and materials until the work is finally accepted. 
 
I (We) enclose a certified check, cashier's check or bid bond for  five percent (5%) of total bid  and hereby agree that in 
case of my (our) failure to execute the contract and furnish bond within Ten (10) days after notice of award, the amount of this 
check (bid bond) will be forfeited to the State of Mississippi as liquidated damages arising out of my (our) failure to execute the 
contract as proposed.  It is understood that in case I am (we are) not awarded the work, the check will be returned as provided in 
the Specifications. 
 
Bidder acknowledges receipt of and has added to and made a part of the proposal and contract documents the following 
addendum (addenda): 

 
     ADDENDUM NO.  1     DATED 9/21/2004      ADDENDUM NO.        DATED       
     ADDENDUM NO        DATED            ADDENDUM NO.        DATED       

 
Number  Description 

1 Revised Table of Contents, Notice to Bidders No. 
135, Notice to Bidders No. 194, and Notice to 
Bidders No. 196, replaces same; Add Notice to 
Bidders No. 241, Notice to Bidders No. 242, and 
Notice to Bidders No. 244. 

        

        

        

  

 TOTAL ADDENDA:   1  
(Must agree with total addenda issued prior to opening of bids) 
 
Respectfully Submitted,   
 
DATE   

  
 Contractor 

BY   
 Signature 

TITLE   

ADDRESS   

 
 

(To be filled in if a corporation) 
 

Our corporation is chartered under the Laws of the State of    and the names, 
titles and business addresses of the executives are as follows: 
 
  
 President Address 
 
  
 Secretary Address 
 
  
 Treasurer Address 
 
The following is my (our) itemized proposal. 
 
 MP-6090-24(024) / 302701           Harrison  County(ies) 
Revised 09/03/2004 
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MISSISSIPPI DEPARTMENT OF TRANSPORTATION 
 

TABLE OF CONTENTS 
 
PROJECT: MP-6090-24(024) / 302701 - Harrison County 
 
901--Advertisement 
 
904--Notice to Bidders: Governing Specs. - # 1 

On-The-Job Training Program - # 7 
Federal Bridge Formula - # 12 
Errata & Modifications to 2004 Standard Specifications - # 18 
Contract Time - # 135 
Satisfactory Performance Period - # 193 
Waterway Closure - # 194 
Pre-Bid Conference - # 195 
Bridge Openings - # 196 
Maintenance Painting of Metal Structures - # 201 
Minutes of Pre-Bid Meeting - # 241 
Additional Waterway Closure - # 242 
Pinion “A” Removal - # 244 

 
907-107-1: Liability Insurance 
907-854-1: Replacement of Spherical Bearings 
906-3: MDOT On-the-Job Training Program 
906-4: MDOT On-the-Job Training Program - Alternate Program 
 
 
 
 
SECTION 905 – PROPOSAL,  
PROPOSAL SHEET NOS. 2-1 THRU 2-2 
COMBINATION BID PROPOSAL,  
STATE BOARD OF CONTRACTORS REQUIREMENTS, 
NON-COLLUSION CERTIFICATE, 
SECTION 902 - CONTRACT FORM, AND SECTION 903 - CONTRACT BOND FORM, 
HAUL PERMIT FOR BRIDGES WITH POSTED WEIGHT LIMITS. 
 

 
 
 

(REVISIONS TO THE ABOVE WILL BE INDICATED ON THE SECOND SHEET 
OF SECTION 905 AS ADDENDA) 



MISSISSIPPI DEPARTMENT OF TRANSPORTATION 
 
SECTION 904 - NOTICE TO BIDDERS NO. 135 CODE: (SP) 
 
DATE: 09/20/2004 
 
SUBJECT: Contract Time 
 
PROJECT:  MP-6090-24(024) / 302701 -- Harrison County 
 
 
The calendar date for completion of work to be performed by the Contractor for this project shall 
be  March 31,2005  which date or extended date as provided in Subsection 108.06 shall be the 
end of contract time.   It is anticipated that the Notice to Proceed will be issued by not later than  
November 1,2004  and the date for Beginning of Contract Time will be  November 12,2004. 
 
A progress schedule as referenced to in Subsection 108.03 will not be required for this contract. 
 



MISSISSIPPI DEPARTMENT OF TRANSPORTATION 
 
 
SECTION 904 - NOTICE TO BIDDERS NO. 194 CODE: (SP) 
 
DATE: 09/20/2004 
 
SUBJECT: Waterway Closure 
 
PROJECT: MP-6090-24(024) / 302701 --  Harrison County 
 
 
Bidders are hereby advised that the bridge spans a navigable waterway controlled by the United 
States Coast Guard (USCG). During rehabilitation only one 7-day closure of the span to marine 
traffic will be allowed. This closure is anticipated to be during the first two weeks of January. 
After request of the waterway closure is made, a mandatory 30-day waiting period is required by 
the USCG. The contractor shall coordinate and cooperate with MDOT in scheduling the 
waterway closure. Bidders are also advised that the USCG can elect to call off the 7-day closure 
and the mandatory 30-day waiting period will start over. If the USCG calls off the 7-day closure 
and re-schedules it for after the completion date of March 31,2005 additional time will be 
granted to the contract. 
 
 



MISSISSIPPI DEPARTMENT OF TRANSPORTATION 
 
 
SECTION 904 - NOTICE TO BIDDERS NO. 196  CODE: (SP) 
 
DATE: 09/20/2004 
 
SUBJECT: Bridge Openings 
 
PROJECT: MP-6090-24(024) / 302701 --  Harrison County 
 
Bidders are advised that the bridge will be allowed to be opened for short durations for moving 
materials and equipment between the bridge deck and the work area below.  These durations are 
limited to twice per hour for a maximum of 10 minutes per opening during non-peak daytime 
hours and once per hour for a maximum of 15 minutes per opening during the during non-peak 
hours.  MDOT requires at least a 24 hour advance notice for these bridge openings. 
  
In addition to the above bridge openings, but not in the same time period, the bridge will be 
allowed to be opened twice nightly on two separate evenings during non-peak hours for a 
maximum duration of 30 minutes per opening.  The time between the two openings shall be at 
least 2 hours or as directed by the Project Engineer.  MDOT requires at least a 7 day advance 
notice for these bridge openings.  
 
Bidders are hereby advised that after the bridge has been repaired no testing will be allowed 
between the hours of 6:30 a.m. to 8:30 a.m. and from 4:00 p.m. to 6:00 p.m.. 
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MISSISSIPPI DEPARTMENT OF TRANSPORTATION 
 
SECTION 904 - NOTICE TO BIDDERS NO. 241 CODE: (SP) 
 
DATE: 09/20/2004 
 
SUBJECT: Minutes of Pre-Bid Meeting 
 
PROJECT: MP-6090-24(024) / 302701 --  Harrison County 
 

MEETING AGENDA 
 

Pre-Bid Meeting - September 14, 2004 1:00 p.m. 
Bearing Replacements for US 90 Bascule Bridge over Biloxi Bay at Ocean Springs, MS 

 
MDOT Ocean Springs Project Office 
6100 Highway 57, Ocean Springs, MS 

 
 
Attendance   Agency/Firm Department/Position   
Keith Carr MDOT Bridge Division 
Kelly Castleberry MDOT Resident Engineer 
Terry Sanders MDOT Bridge Inspection 
Charles Donald MDOT Maintenance Superintendent 
Todd Jordan MDOT  District Maintenance Engineer 
Dick Ward FHWA  
Tim Gresham URS Mechanical Engineer 
Donald Yetter URS Project Manager 
James Alison Steward Machine VP & Chief Engineer 
Irvin Templet Templet Consultants 
John Vretenar In Place Machine VP Operations 
Cory Bielstein L&A Contracting Project Manager 
 
The following items were discussed concerning the project: 
 
1. All additional questions pertaining to preparation and submittal of bids for the project should 

be submitted to either Keith Carr or Mitch Carr of the MDOT Bridge Division - Telephone 
(601) 359-7200). 

2. After the letting date, all coordination and submittals should shall be addressed through Kelly 
Castleberry - MDOT Resident Engineer - Telephone (228) 875-2802) 

3. Contractors must bid the project based on performing work in the manner shown on the Plans 
and as specified in the Special Provisions. This work is based upon the field-machining of 
twp drive shafts “ab” and replacement in the field of the associated main bearings “a” 
between these shafts and the bascule girders webs through which they pass.  Value 
Engineering proposals may be submitted in accordance with standard MDOT specifications 
and will be evaluated by the Department for possible consideration. 
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4. Contractors must provide as part of the bid submittal package their qualifications and 
experience for performing the work for the project.  This requirement for providing 
documentation of having prior experience and possessing the appropriate equipment is 
included on the “General Notes & Scope of Work” sheet of the Plans and the Special 
Provision “Replace Spherical Bearings (Ocean Springs)”. 

5. The contract documents require the Contractor to perform machining of each Shaft “ab” prior 
to the seven-day outage to navigation.  This intent of this requirement is two fold - to 
minimize the machining requirements during the approved seven-day closure to navigation, 
and to demonstrate and trouble-shoot the machining methodology employed. 

6. Key milestone dates for the project were noted and include: 

• Letting: September 28, 2004 

• Notice to Proceed: November 1, 2004 

• Seven-Day Closure of Waterway to Navigation: Early January 2004 

7. Traffic disruptions and lane outages were discussed: 

• MDOT will be responsible for providing necessary traffic control for lane outages 
requested by the Contractor.  MDOT will require a 24 hour notice of when traffic control 
will be needed for when lane outages. 

• Lane outages and traffic disruptions caused by opening the bridge will not be permitted 
during the morning rush hour period (6:30 a.m. to 8:30 a.m.) and during the evening rush 
hour period (4:00 p.m. To 6:00 p.m.) 

• Single lane closures will be allowed during non-rush hour periods – (8:30 a.m. to 4:00 
p.m. (daytime) and 6 p.m. to 6:30 a.m. (nighttime). 

• The bridge will be able to be opened for short durations for moving materials and 
equipment between the bridge deck and the work area below.  These outages will be 
limited to a maximum of twice per hour for a maximum duration of 10 minutes each 
during daytime non-rush hours and to a maximum of once per hour for a maximum 
duration of 15 minutes during nighttime non-rush hours.  MDOT will require a 24-hour 
notice for these bridge openings. 

8. Staging of materials on the sidewalk will only be permitted during times of adjacent single 
lane closures to traffic. 

9. The bridge does not open for marine traffic during the two-hour morning and two-hour 
evening rush-hour periods. At all other times, the bridge is operated on an on-demand basis 
to navigation. Bridge operators can usually delay opening the bridge for approximately 15 
minutes from the time a request is received from a mariner. This basis of on-demand 
response must be maintained during the project, excluding the approved seven-day closure 
period.  MDOT will operate the bridge for all openings.  Except during the approved 7-day 
closure period, the Contractor will be responsible for maintaining close communication with 
the MDOT bridge operator to assure his staff, materials, and equipment can safely 
accommodate bridge openings in a timely manner.  
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10. The Plans are nominal and intended for guidance. The contractor shall field verify 
conditions, and dimensions, prior to ordering of components and performing of machining 
operations. 

11. The contractor shall perform all work in a safe manner that is compliant with all applicable 
OSHA requirements. 

12. In addition to the 110V power that exists on the piers for servicing bridge lighting and other 
needs, 480V three-phase power is used to operate the bridge.  The Contractor will be 
permitted to access this power for use in his field operations. 

13. No rehabilitation work is required for the Bearings “b” at the opposite end of the shaft as the 
Bearings “a“ that will be replaced. 

14. The Contractor will be required to precisely maintain the existing concentricity of the bore in 
the main girder (“center-of-roll”) into which the new bearing housing will be placed.  The 
importance of the shaft also being precisely centered on this “center-of-roll” within the new 
bearing was also stressed to assure constant engagement of the teeth of the rack and pinion 
over the full length of roll of each bascule leaf. 

15. No welding to steel bridge members will be permitted. 

16. Project acceptance was discussed.  The Contractor will be required to demonstrate the 
acceptable performance of the repairs by fully opening and closing the bridge five times after 
completion of work under the observation of the resident engineer.   After successfully 
demonstrating its performance in this manner and after all work has been completed in 
conformance with the plans and specifications, a 60-day warranty period will begin. 

17. Over the next several days, MDOT will further investigate several issues that were discussed.  
In follow-up to that investigation, it may issue additional Notices to Bidders as an 
Addendum.  Following is a summary of those issues: 

• The United States Coast Guard has stipulated a maximum seven-day outage to 
navigation. Overrunning the maximum outage time may result in fines from the Coast 
Guard and/or claims by waterway users.  The Contractor will be responsible for any such 
fines and/or claims. 

• For fieldwork prior to the seven-day outage to navigation, it would be advantageous for 
the Contractor to be able to work continuously for an extended period of time without 
having to accommodate bridge openings to support marine traffic.  The Contractor would 
be more efficient in performing advanced work activities including initial machining of 
the shafts with such uninterrupted work periods.  MDOT will investigate with the USCG 
the possibility of obtaining such closures during the nighttime.   

• The advertised contract documents state that the drive pinion that engages the rack 
casting on the end of Shaft “ab” must remain on the shaft during field machining work.  
The original design plans for the bridge indicate that this pinion is attached to the shaft 
with a location clearance (“LC”) fit. It may therefore be relatively easy to remove the 



Page 4 of 4 

pinion from the shaft in a short period of time.  Doing so would promote effective field 
machining operations without jeopardizing the seven-day maximum outage period for 
navigation. 

• Lead time to furnish steel castings for bearing housings and bronze castings for bushings 
may be more than two months – Based upon the time to prepare shop drawings, review 
and approve them, manufacture casting templates, and make the castings, the early 
January scheduled seven-day outage to navigation may be difficult to meet. 



MISSISSIPPI DEPARTMENT OF TRANSPORTATION 
 
 
SECTION 904 - NOTICE TO BIDDERS NO. 242 CODE: (SP) 
 
DATE: 09/20/2004 
 
SUBJECT: Additional Waterway Closures 
 
PROJECT: MP-6090-24(024) / 302701 --  Harrison County 
 
Bidders are advised that the span may be closed to marine traffic for 6 hours per night between 
6:00pm and 6:30am for the 7 days immediately prior to the 7-day full maritime closure.  The 
mandatory 30-day waiting period as specified by the United States Coast Guard, applies to the 
above waterway closure.  See also Notice To Bidders No. 194. 
 



MISSISSIPPI DEPARTMENT OF TRANSPORTATION 
 
SECTION 904 - NOTICE TO BIDDERS NO. 244 CODE: (SP) 
 
DATE: 09/20/2004 
 
SUBJECT: Pinion “A” Removal 
 
PROJECT: MP-6090-24(024) / 302701 --  Harrison County 
 
Bidders are advised that Pinion A that engages the rack casting on the end of Shaft a-b, as 
referenced in the contract plans and Special Provision 907-854, may be removed and reinstalled 
during the 7-day full closure of the span to marine traffic. 
 




